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1 Introduction 

This Specification applies to the management and safe removal of asbestos from existing transport 
infrastructure including: 

• Bridges (for example, rehabilitation works including widening, strengthening and damage due 
to vehicle impact) 

• Electrical conduits and pits 

• Water mains, sewer mains and drainage pipes 

• Miscellaneous products. 

This Specification shall be read in conjunction with MRS01 Introduction to Specifications and other 
specifications as appropriate. 

This Specification forms part of the Transport and Main Roads Specifications Manual. 

2 Measurement of Work 

2.1 Standard Work Items 

In accordance with the provisions of Clause 2 of MRS01 Introduction to Specifications, the Standard 
Work Items incorporated in this Specification are listed in Table 2.1. 

Table 2.1 – Standard Work Items 

Standard 
Item No. Description Unit of 

Measurement 

 Managing and Removing Asbestos  

7201 Identifying and managing asbestos on Site [description] Lump Sum 

7202 Removing and disposing of Asbestos Containing Material on site 
[description] Lump Sum 

 
2.2 Work Operations 

Item 7201 Identifying and managing asbestos on Site [description] 

Work Operations incorporated in the above item include: 

a) Work Operations listed in Clause 2.1.5 of MRS01 Introduction to Specifications 

b) all activities associated with the identification and management of asbestos on the Site, and 

c) supply of all documentation including updated asbestos register. 

Item 7202 Removing and disposing Asbestos Containing Material on Site [description] 

Work Operations incorporated in the above item include: 

a) Work Operations listed in Clause 2.1.5 of MRS01 Introduction to Specifications 

b) supply and transport of all personnel, plant, equipment and materials to and from the Site 

c) obtaining all necessary licenses and permits under relevant legislation 

d) removal of all Asbestos Containing Material as shown in the Contract 

e) safe disposal of Asbestos Containing Material in accordance with WHS requirements, and 
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f) supply of all documentation including certificates and registers. 

2.3 Rate of Payment for Item 7201 

Payment for Item 7201 will be made by the Principal in three stages in accordance with the provisions 
of this clause. 

Provided the Contractor is fulfilling all its obligations under the Contract, one third of the Lump Sum 
amount will be included in the Payment Certificate at the end of the month when one third of the total 
work on Site (including rehabilitation works) has been completed. The next two components will be 
included in the Payment Certificate at the end of the month on completion of each portion of total 
work. 
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