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CC BY licence summary statement
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Documents included by reference
The documents specifically referenced in the Standard Documents List by the method stated in Clauses 2 and 3 shall be deemed to be incorporated in the Tender Documents and are termed ‘Included Documents’. The provisions of Included Documents shall apply to the Contract.
Complete copies of all Included Documents will be incorporated into the Contract Documents for the Contract prepared by the Principal for execution by the Contractor.
Specifications
The Specifications which are included in the Transport and Main Roads Specification Manual, published by the Department of Transport and Main Roads, are listed in Table 1.
Those Specifications marked with ‘Yes’ in the ‘Included Document’ column of Table 1 are deemed to be Included Documents.
Standard Drawings
The Standard Drawings which are included in the Standard Drawings Roads Manual, published by the Department of Main Roads, are listed in Table 2.
Those Standard Drawings marked with a ‘Yes’ in the ‘Included Document’ column of Table 2 are deemed to be Included Documents.
Annexures to Specifications
Many of the Specifications referred to in Clause 2 incorporate an Annexure which contains information specific to the Contract.
Annexures to those Specifications marked with a ‘Yes’ in the ‘Annexure Included’ column of Table 1 are deemed to apply to the Contract and are included in this section of the Tender Documents (Part 6) following this form C7825.IC.
Any Annexure to the Specifications included in the Tender Documents shall form part of the Contract.
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Table 1 – List of Specifications
	Identification Number
	Title
	Version
	Included Document
	Appendices Included
	Annexure Included

	MRS01
	Introduction to Specifications
	03/24
	
	
	

	MRTS01
	Introduction to Technical Specifications
	03/24
	
	
	

	MRS02
	Provision for Traffic
	11/23
	
	
	

	MRTS02
	Provision for Traffic
	11/23
	
	
	

	MRS03
	Drainage, Retaining Structures and Embankment Slope Protections
	07/21
	
	
	

	MRTS03
	Drainage, Retaining Structures and Embankment Slope Protections
	07/21
	
	
	

	MRS04
	General Earthworks
	06/23
	
	
	

	MRTS04
	General Earthworks
	06/23
	
	
	

	MRS05
	Unbound Pavements
	07/22
	
	
	

	MRTS05
	Unbound Pavements
	07/22
	
	
	

	MRS06
	Reinforced Soil Walls
	03/23
	
	
	

	MRTS06
	Reinforced Soil Walls
	03/23
	
	
	

	MRS07A
	Insitu Stabilised Subgrades using Quicklime or Hydrated Lime
	07/22
	
	
	

	MRTS07A
	Insitu Stabilised Subgrades using Quicklime or Hydrated Lime
	07/22
	
	
	

	MRS07B
	Insitu Stabilised Pavements using Cement or Cementitious Blends
	11/22
	
	
	

	MRTS07B
	Insitu Stabilised Pavements using Cement or Cementitious Blends
	11/22
	
	
	

	MRS07C
	Insitu Stabilised Pavements using Foamed Bitumen
	07/22
	
	
	

	MRTS07C
	Insitu Stabilised Pavements using Foamed Bitumen
	07/22
	
	
	

	MRS08
	Plant-Mixed Heavily Bound (Cemented) Pavements
	11/22
	
	
	

	MRTS08
	Plant-Mixed Heavily Bound (Cemented) Pavements
	11/22
	
	
	

	MRS09
	Plant-Mixed Foamed Bitumen Stabilised Pavements
	07/22
	
	
	

	MRTS09
	Plant-Mixed Foamed Bitumen Stabilised Pavements
	07/22
	
	
	

	MRS10
	Plant-Mixed Lightly Bound Pavements
	11/22
	
	
	

	MRTS10
	Plant-Mixed Lightly Bound Pavements
	11/22
	
	
	

	MRS11
	Sprayed Bituminous Treatments (Excluding Emulsion)
	11/23
	
	
	

	MRTS11
	Sprayed Bituminous Treatments (Excluding Emulsion)
	11/23
	
	
	

	MRS12
	Sprayed Bituminous Emulsion Surfacing
	11/18
	
	
	

	MRTS12
	Sprayed Bituminous Emulsion Surfacing
	11/18
	
	
	

	MRS13
	Bituminous Slurry Surfacing
	11/18
	
	
	

	MRTS13
	Bituminous Slurry Surfacing
	11/18
	
	
	

	MRS14
	Road Furniture
	03/22
	
	
	

	MRTS14
	Road Furniture
	03/22
	
	
	

	MRS15
	Noise Fences
	03/19
	
	
	

	MRTS15
	Noise Fences
	03/19
	
	
	

	MRS16
	Landscape and Revegetation Works
	07/17
	
	
	

	MRTS16
	Landscape and Revegetation Works
	07/17
	
	
	

	MRTS17
	Bitumen and Multigrade Bitumen
	03/22
	
	
	

	MRTS18
	Polymer Modified Binder (including Crumb Rubber)
	11/23
	
	
	

	MRTS19
	Cutter Oils
	03/20
	
	
	

	MRTS20
	Cutback Bitumen
	07/20
	
	
	

	MRTS21
	Bituminous Emulsion
	07/20
	
	
	

	MRS22
	Supply of Cover Aggregate
	07/20
	
	
	

	MRTS22
	Supply of Cover Aggregate
	07/20
	
	
	

	MRTS23
	Supply and Delivery of Quicklime and Hydrated Lime for Road Stabilisation
	07/17
	
	
	

	MRTS24
	Manufacture of Precast Concrete Culverts
	07/17
	
	
	

	MRTS25
	Steel Reinforced Precast Concrete Pipes
	01/18
	
	
	

	MRTS26
	Manufacture of Fibre Reinforced Concrete Drainage Pipes
	07/17
	
	
	

	MRTS27
	Geotextiles (Separation and Filtration)
	11/20
	
	
	

	MRS28
	Contractor’s Site Facilities and Camp
	11/19
	
	
	

	MRTS28
	Contractor’s Site Facilities and Camp
	11/19
	
	
	

	MRS30
	Asphalt Pavements
	03/24
	
	
	

	MRTS30
	Asphalt Pavements
	03/24
	
	
	

	MRS32
	High Modulus Asphalt (EME2)
	03/24
	
	
	

	MRTS32
	High Modulus Asphalt (EME2)
	03/24
	
	
	

	MRTS36
	Recycled Glass Aggregate
	11/20
	
	
	

	MRS38
	Pavement Drains
	07/17
	
	
	

	MRTS38
	Pavement Drains
	07/17
	
	
	

	MRS39
	Lean Mix Concrete Sub-base for Pavements
	11/18
	
	
	

	MRTS39
	Lean Mix Concrete Sub-base for Pavements
	11/18
	
	
	

	MRS40
	Concrete Pavement Base
	11/18
	
	
	

	MRTS40
	Concrete Pavement Base
	11/18
	
	
	

	MRS41
	Concrete Pavements Base (Ancillary Works)
	07/23
	
	
	

	MRTS41
	Concrete Pavements Base (Ancillary Works)
	07/23
	
	
	

	MRTS42
	Supply of Wax Emulsion Curing Compound for Concrete
	07/17
	
	
	

	MRTS43
	Supply of Armourstone
	07/22
	
	
	

	MRS45
	Road Surface Delineation
	07/23
	
	
	

	MRTS45
	Road Surface Delineation
	07/23
	
	
	

	MRS50
	Specific Quality System Requirements
	11/22
	
	
	

	MRTS50
	Specific Quality System Requirements
	11/22
	
	
	

	MRS51
	Environmental Management
	07/23
	
	
	

	MRTS51
	Environmental Management
	07/23
	
	
	

	MRS52
	Erosion and Sediment Control
	11/21
	
	
	

	MRTS52
	Erosion and Sediment Control
	11/21
	
	
	

	MRS55
	Use of Explosives in Roadworks
	07/17
	
	
	

	MRTS55
	Use of Explosives in Roadworks
	07/17
	
	
	

	MRS56
	Construction Surveying
	03/22
	
	
	

	MRTS56
	Construction Surveying
	03/22
	
	
	

	MRS57
	Geotextiles for Geotextile Reinforced Seals
	07/22
	
	
	

	MRTS57
	Geotextiles for Geotextile Reinforced Seals
	07/22
	
	
	

	MRS58
	Geosynthetics for Subgrade and Pavement Reinforcement
	07/22
	
	
	

	MRTS58
	Geosynthetics for Subgrade and Pavement Reinforcement
	07/22
	
	
	

	MRTS59
	Manufacture of Fibre Reinforced Polymer (FRP) Composite Girders
	07/17
	
	
	

	MRTS60
	Installation of Fibre Reinforced Polymer (FRP) Composite Girders
	07/17
	
	
	

	MRTS61
	Gantries and Support Structures for Road Signs, Tolling Systems and ITS Devices
	11/20
	
	
	

	MRS62
	Bridge Substructure
	11/23
	
	
	

	MRTS62
	Bridge Substructure
	11/23
	
	
	

	MRS63
	Cast-In-Place Piles
	11/20
	
	
	

	MRTS63
	Cast-In-Place Piles
	11/20
	
	
	

	MRS63A
	Piles for Ancillary Structures
	11/20
	
	
	

	MRTS63A
	Piles for Ancillary Structures
	11/20
	
	
	

	MRS64
	Driven Tubular Steel Piles (with reinforced concrete pile shaft)
	11/20
	
	
	

	MRTS64
	Driven Tubular Steel Piles (with reinforced concrete pile shaft)
	11/20
	
	
	

	MRS65
	Precast Prestressed Concrete Piles
	11/20
	
	
	

	MRTS65
	Precast Prestressed Concrete Piles
	11/20
	
	
	

	MRS66
	Driven Steel Piles
	07/17
	
	
	

	MRTS66
	Driven Steel Piles
	07/17
	
	
	

	MRS68
	Dynamic Testing of Piles
	07/17
	
	
	

	MRTS68
	Dynamic Testing of Piles
	07/17
	
	
	

	MRS70
	Concrete
	07/22
	
	
	

	MRTS70
	Concrete
	07/22
	
	
	

	MRS71
	Reinforcing Steel
	03/23
	
	
	

	MRTS71
	Reinforcing Steel
	03/23
	
	
	

	MRS72
	Manufacture of Precast Concrete Elements
	07/19
	
	
	

	MRTS72
	Manufacture of Precast Concrete Elements
	07/19
	
	
	

	MRTS73
	Manufacture of Prestressed Concrete Members and Stressing Units
	07/19
	
	
	

	MRS74
	Supply and Erection of Prestressed Concrete Deck Units, Kerb Units and Winged Planks
	11/23
	
	
	

	MRTS74
	Supply and Erection of Prestressed Concrete Deck Units, Kerb Units and Winged Planks
	11/23
	
	
	

	MRS75
	Supply and Erection of Prestressed Concrete Girders
	11/18
	
	
	

	MRTS75
	Supply and Erection of Prestressed Concrete Girders
	11/18
	
	
	

	MRS76
	Supply and Erection of Steel Girders
	03/19
	
	
	

	MRTS76
	Supply and Erection of Steel Girders
	03/19
	
	
	

	MRS77
	Bridge Deck
	07/19
	
	
	

	MRTS77
	Bridge Deck
	07/19
	
	
	

	MRTS78
	Fabrication of Structural Steelwork
	11/20
	
	
	

	MRTS78A
	Fabrication of Structural Stainless Steelwork
	11/20
	
	
	

	MRS79
	Fabrication of Aluminium Components
	11/20
	
	
	

	MRTS79
	Fabrication of Aluminium Components
	11/20
	
	
	

	MRS80
	Supply and Erection of Bridge Barrier
	07/17
	
	
	

	MRTS80
	Supply and Erection of Bridge Barrier
	07/17
	
	
	

	MRS81
	Bridge Bearings
	11/20
	
	
	

	MRTS81
	Bridge Bearings
	11/20
	
	
	

	MRS81A
	Stainless Steel Bridge Bearings
	07/17
	
	
	

	MRTS81A
	Stainless Steel Bridge Bearings
	07/17
	
	
	

	MRS82
	Bridge Deck Expansion Joints
	07/21
	
	
	

	MRTS82
	Bridge Deck Expansion Joints
	07/21
	
	
	

	MRTS82A
	Finger Type Bridge Deck Expansion Joints
	07/17
	
	
	

	MRS83
	Anti-Graffiti Protection
	11/19
	
	
	

	MRTS83
	Anti-Graffiti Protection
	11/19
	
	
	

	MRS84
	Deck Wearing Surface
	07/19
	
	
	

	MRTS84
	Deck Wearing Surface
	07/19
	
	
	

	MRS84A
	Removal of Bridge Deck Wearing Surface
	07/17
	
	
	

	MRTS84A
	Removal of Bridge Deck Wearing Surface
	07/17
	
	
	

	MRS85
	Repainting Steel Bridges
	07/17
	
	
	

	MRTS85
	Repainting Steel Bridges
	07/17
	
	
	

	MRS86
	Widening, Strengthening and Rehabilitation of Bridges
	07/17
	
	
	

	MRTS86
	Widening, Strengthening and Rehabilitation of Bridges
	07/17
	
	
	

	MRS87
	Supply of Timber Bridge Materials and Components
	07/17
	
	
	

	MRTS87
	Supply of Timber Bridge Materials and Components
	07/17
	
	
	

	MRS88
	Protective Coating for New Work
	07/17
	
	
	

	MRTS88
	Protective Coating for New Work
	07/17
	
	
	

	MRS89
	Post-tensioned Concrete
	07/17
	
	
	

	MRTS89
	Post-tensioned Concrete
	07/17
	
	
	

	MRTS90
	Modular Bridge Expansion Joints
	07/17
	
	
	

	MRS91
	Conduits and Pits
	07/23
	
	
	

	MRTS91
	Conduits and Pits
	07/23
	
	
	

	MRS92
	Traffic Signal and Road Lighting Footings
	03/18
	
	
	

	MRTS92
	Traffic Signal and Road Lighting Footings
	03/18
	
	
	

	MRS93
	Traffic Signals
	03/24
	
	
	

	MRTS93
	Traffic Signals
	03/24
	
	
	

	MRS94
	Road Lighting
	11/23
	
	
	

	MRTS94
	Road Lighting
	11/23
	
	
	

	MRS96
	Management and Removal of Asbestos
	07/17
	
	
	

	MRTS96
	Management and Removal of Asbestos
	07/17
	
	
	

	MRTS97
	Mounting Structures for Roadside Equipment
	07/17
	
	
	

	MRS100
	High Strength Geosynthetic Reinforcement in Road Embankments
	03/23
	
	
	

	MRTS100
	High Strength Geosynthetic Reinforcement in Road Embankments
	03/23
	
	
	

	MRTS101
	Aggregates for Asphalt
	11/22
	
	
	

	MRTS102
	Reclaimed Asphalt Pavement Material
	03/19
	
	
	

	MRTS103
	Fillers for Asphalt
	07/17
	
	
	

	MRS104
	Asphalt Geosynthetics for Delaying Pavement Reflective Cracking
	07/22
	
	
	

	MRTS104
	Asphalt Geosynthetics for Delaying Pavement Reflective Cracking
	07/22
	
	
	

	MRS110
	Coloured Surface Treatments
	03/23
	
	
	

	MRTS110
	Coloured Surface Treatments
	03/23
	
	
	

	MRS111
	High Friction Surface Treatments
	03/23
	
	
	

	MRTS111
	High Friction Surface Treatments
	03/23
	
	
	

	MRS115
	Insitu Stabilised Subbases using Triple Blend
	07/22
	
	
	

	MRTS115
	Insitu Stabilised Subbases using Triple Blend
	07/22
	
	
	

	MRS140
	Horizontal Directional Drilling (HDD)
	07/23
	
	
	

	MRTS140
	Horizontal Directional Drilling (HDD)
	07/23
	
	
	

	MRS141
	Microtunnelling and Pipe Jacking
	07/23
	
	
	

	MRTS141
	Microtunnelling and Pipe Jacking
	07/23
	
	
	

	MRS142
	Thrust Boring and Auger Boring
	07/17
	
	
	

	MRTS142
	Thrust Boring and Auger Boring
	07/17
	
	
	

	MRS170
	Public Utilities in Road Projects Site Works
	07/23
	
	
	

	MRTS170
	Public Utilities in Road Projects Site Works
	07/23
	
	
	

	MRTS171
	Public Utilities in Road Projects Principal Contractor Responsibilities
	07/23
	
	
	

	MRTS200
	General Requirements for Intelligent Transport Systems (ITS) Infrastructure
	07/17
	
	
	

	MRTS201
	General Equipment Requirements
	07/23
	
	
	

	MRS202
	Variable Message Signs
	11/21
	
	
	

	MRTS202
	Variable Message Signs
	11/21
	
	
	

	MRS203
	Provision of Weigh-in-Motion System
	11/22
	
	
	

	MRTS203
	Provision of Weigh-in-Motion System
	11/22
	
	
	

	MRS204
	Vehicle Detectors
	07/21
	
	
	

	MRTS204
	Vehicle Detectors
	07/21
	
	
	

	MRS206
	Provision of Variable Speed Limit and Lane Control Signs
	03/24
	
	
	

	MRTS206
	Provision of Variable Speed Limit and Lane Control Signs
	03/24
	
	
	

	MRS207
	Traffic Survey Foundation Equipment
	03/23
	
	
	

	MRTS207
	Traffic Survey Foundation Equipment
	03/23
	
	
	

	MRTS208
	Roadway Ancillary ITS Infrastructure Monitoring and Control
	07/18
	
	
	

	MRS210
	Provision of Mains Power
	11/21
	
	
	

	MRTS210
	Provision of Mains Power
	11/21
	
	
	

	MRTS211
	Pedestrian Push Buttons and Audio Tactile Drivers
	10/17
	
	
	

	MRTS213
	UPS for Roadside Devices
	11/18
	
	
	

	MRTS214
	Provision of Wireless Traffic Sensors (WTS)
	03/20
	
	
	

	MRTS216
	Provision of Road Condition Information Signs
	11/22
	
	
	

	MRTS217
	Motorway Ramp Information Signs (RIS)
	07/22
	
	
	

	MRS218
	Vehicle Activated Signs
	03/23
	
	
	

	MRTS218
	Vehicle Activated Signs
	03/23
	
	
	

	MRTS219
	Internally Illuminated Pavement Markers
	07/23
	
	
	

	MRTS220
	Third-Party Radio Facilities in Transport and Main Roads Transport Corridors
	03/23
	
	
	

	MRS221
	Help Phones
	11/22
	
	
	

	MRTS221
	Help Phones
	11/22
	
	
	

	MRS222
	Electronic School Zone Signs
	07/21
	
	
	

	MRTS222
	Electronic School Zone Signs
	07/21
	
	
	

	MRS225
	Imaging
	03/20
	
	
	

	MRTS225
	Imaging
	03/20
	
	
	

	MRS226
	Telecommunications Field Cabinets
	11/23
	
	
	

	MRTS226
	Telecommunications Field Cabinets
	11/23
	
	
	

	MRS227
	Changeable Message Signs
	03/23
	
	
	

	MRTS227
	Changeable Message Signs
	03/23
	
	
	

	MRS228
	Electrical Switchboards
	07/21
	
	
	

	MRTS228
	Electrical Switchboards
	07/21
	
	
	

	MRS229
	Electronic Traffic Control Signs
	07/23
	
	
	

	MRTS229
	Electronic Traffic Control Signs
	07/23
	
	
	

	MRS231
	Road Weather Monitor (RWM) Systems
	07/23
	
	
	

	MRTS231
	Road Weather Monitor (RWM) Systems
	07/23
	
	
	

	MRS232
	Provision of Field Processors
	07/17
	
	
	

	MRTS232
	Provision of Field Processors
	07/17
	
	
	

	MRS233
	Roadway Flood Monitoring Systems
	07/23
	
	
	

	MRTS233
	Roadway Flood Monitoring Systems
	07/23
	
	
	

	MRS234
	Communications Cables
	03/24
	
	
	

	MRTS234
	Communications Cables
	03/24
	
	
	

	MRS245
	ITS Telecommunications Network (ITS TN)
	07/20
	
	
	

	MRTS245
	ITS Telecommunications Network (ITS TN)
	07/20
	
	
	

	MRTS249
	Transportable Changeable Message Signs
	03/23
	
	
	

	MRS250
	Provision of Automatic Number Plate Recognition System
	07/21
	
	
	

	MRTS250
	Provision of Automatic Number Plate Recognition System
	07/21
	
	
	

	MRS251
	Traffic Counter/Classifier
	07/22
	
	
	

	MRTS251
	Traffic Counter/Classifier
	07/22
	
	
	

	MRTS252
	Next Generation Traffic Signal Controllers
	11/19
	
	
	

	MRTS253
	Traffic Signal Lanterns
	07/23
	
	
	

	MRTS255
	Traffic Signal Controllers
	11/20
	
	
	

	MRS256
	Power Cables
	07/23
	
	
	

	MRTS256
	Power Cables
	07/23
	
	
	

	MRTS257
	Feeder Cable and Loop Cable for Vehicle Detector
	11/20
	
	
	

	MRS259
	Transportable Generator
	07/17
	
	
	

	MRTS259
	Transportable Generator
	07/17
	
	
	

	MRS260
	Temporary Variable Speed Limit Signs
	07/23
	
	
	

	MRTS260
	Temporary Variable Speed Limit Signs
	07/23
	
	
	

	MRS262
	Transportable Variable Message Signs
	07/22
	
	
	

	MRTS262
	Transportable Variable Message Signs
	07/22
	
	
	

	MRS263
	Standalone Solar (PV) Power Systems
	11/19
	
	
	

	MRTS263
	Standalone Solar (PV) Power Systems
	11/19
	
	
	

	MRTS264
	Type-1 Portable Traffic Signals
	03/21
	
	
	

	MRTS265
	Type-2 Portable Traffic Signals
	07/19
	
	
	

	MRTS267
	Boom Barriers for Roadworks
	11/21
	
	
	

	MRS270
	Precast Geopolymer Concrete Elements
	11/18
	
	
	

	MRTS270
	Precast Geopolymer Concrete Elements
	11/18
	
	
	

	MRS271
	Glass Fibre Reinforced Polymer (GFRP) Reinforcement
	03/23
	
	
	

	MRTS271
	Glass Fibre Reinforced Polymer (GFRP) Reinforcement
	03/23
	
	
	

	MRTS272
	Shotcrete for Aboveground Applications
	11/20
	
	
	

	MRTS273
	Fibre-reinforced Concrete
	11/20
	
	
	

	MRTS274
	Repair of New Concrete Construction
	11/23
	
	
	

	MRTS278
	Supply of Structural Fasteners
	11/20
	
	
	

	MRS300
	Construction of Boat Ramps
	03/24
	
	
	

	MRTS300
	Construction of Boat Ramps
	03/24
	
	
	

	MRS301
	Fabrication and Construction of Floating Walkways
	07/17
	
	
	

	MRTS301
	Fabrication and Construction of Floating Walkways
	07/17
	
	
	

	MRS302
	Fabrication and Construction of Pontoons
	07/17
	
	
	

	MRTS302
	Fabrication and Construction of Pontoons
	07/17
	
	
	

	MRS305
	Dredging
	07/17
	
	
	

	MRTS305
	Dredging
	07/17
	
	
	

	MRS330
	Trackwork
	03/24
	
	
	

	MRTS330
	Trackwork
	03/24
	
	
	

	MRS331
	Overhead Lines and Equipment
	03/24
	
	
	

	MRTS331
	Overhead Lines and Equipment
	03/24
	
	
	

	MRS333
	Signalling and Communications
	03/24
	
	
	

	MRTS333
	Signalling and Communications
	03/24
	
	
	


Table 2 – List of Standard Drawings
	[bookmark: _Hlk11243668]Identification Number
	Title
	Version
	Included Document

	881
	Cane Railway Crossings - Asphalt Paved and Concrete
	09/00
	

	1033
	Kerb and Channel - Profiles
	07/20
	

	1043
	Reinforcing Steel - Standard Bar Shapes (Drawing 1 of 4 to Drawing 4 of 4)
	03/23
	

	1044
	Reinforcing Steel - Lap Lengths
	03/23
	

	1045
	Revegetation - Treatment of Cut Batters
	07/15
	

	1116
	Subsoil Drains - Outlets and Cleanouts
	09/02
	

	1145
	Standard P.V.C. Scupper - Details for Cast Insitu Deck
	08/02
	

	1149
	Traffic Signals/Road Lighting/ITS - Installation of Underground Electrical and Communications Conduit
	03/22
	

	1170
	Flood Depth Indicators - Installation
	11/22
	

	1178
	Diversion of Water - Diversion of Water from Roadway and Table Drains
	10/03
	

	1240
	RC Slab Deck Culvert (Drawing 1 of 4 to Drawing 4 of 4)
	07/21
	

	1241
	RC Slab Deck Culvert - Culvert Extension
	07/16
	

	1243
	Precast Culvert Headwalls - Headwall Connections – (Drawing 1 of 3 to Drawing 3 of 3)
	07/22
	

	1250
	R C Box Culverts and Slab Link Box Culverts - Culvert Height > 600 (Drawing 1 of 3 to Drawing 3 of 3)
	03/23
	

	1260
	RC Box Culverts and Slab Link Box Culverts – Culverts Height = 375 to 600 (Drawing 1 of 2 to 2 of 2)
	03/23
	

	1270
	Fish Passage - RC Box Culverts in ADR Red Mapped Waterways (Drawings 1 to 2 to Drawings 2 to 2)
	03/21
	

	1271
	Fish Passage - R C Box Culverts in ADR Amber Mapped Waterways
	03/21
	

	1294
	Sign - Roadwork Delineators
	11/22
	

	1295
	Sign - Fingerboard, Geographical Feature and Street Name Sign Bracket Details
	11/22
	

	1304
	Pipe Culverts - Wingwalls, Headwall and Apron for Pipe Diameter 750 to 2400 (Drawing 1 of 2 and Drawing 2 of 2)
	07/21
	

	1305
	Pipe Culverts - Headwall and Apron for Pipe Diameter 375 to 675
	03/24
	

	1307
	Access Chamber - Cast Insitu Details for 1050 to 2100 Diameter Roadway Type Access Chamber
	03/21
	

	1308
	Access Chamber - Precast Roof Slab for 1050 to 2100 Diameter Roadway Type Access Chamber
	07/19
	

	1309
	Concrete Gully - Field Inlet Type 1
	11/23
	

	1310
	Concrete Gully - Field Inlet Type 2
	07/22
	

	1311
	Concrete Gully - Roadway Type Channel Lip in Line
	04/17
	

	1312
	Concrete Gully - Roadway Type Kerb in Line
	04/17
	

	1313
	Concrete Gully - Precast Lintel Details
	04/17
	

	1314
	Traffic Signals/Road Lighting - Cable Jointing Pit Drainage Details
	03/23
	

	1315
	Road Lighting - Lighting Design Parameters
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